STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 17

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

Bl D RANK

07/ 14/ 05
07-244604

07-LA-60-19.5/23.9

RAS

Bl D

SUMMARY

DEPARTMENT

IN LOS ANGELES COUNTY I N AND NEAR
CITY OF | NDUSTRY AND DI AMOND BAR
FROM FULLERTON ROAD UNDERCROSSI NG
TO 0.9 KM VEEST OF GRAND AVENUE

REPLACE PORTLAND CEMENT CONCRETE

TOTAL NUMBER OF WORKI NG DAYS

83, 705. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
07/ 18/ 05
CONTRACT CODE 'B '
14 CONTRACT | TEMS

FEDERAL AlD ACNH P060-(127)E

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ENG NEERI NG CONSTRUCTI ON | NC

AMERI CAN CI VI L CONSTRUCTORS

P O BOX 2229

CORONA CA 92878

DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
FUND TOTAL HA22 3, 603, 000
ENG NEERS EST 3,060, 795.00 AMOUNT OVER
Bl D TOTAL Bl DDER | D
3, 144, 500. 00 6 J MC LOUGHLI N ENG NEERI NG
CO I NC
10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730
3,379, 480. 00 4 PETERSON CHASE GENERAL
1792 KAl SER AVENUE
IRVINE CA 92614-5706
3, 464, 315. 00 8 GRI FFI TH COVPANY
P O BOX 2150
SANTA FE SPRINGS CA 90670
3,513, 435. 00 7
VEST COAST | NC
3701 MALLARD DRI VE
BENI CI A CA 94510
3, 613, 398. 00 2 ALL AMERI CAN ASPHALT

FAX

FAX

FAX

FAX

FAX

909 944-1037
00676575
909 944-3112

949 252- 0441
00615876
949 252-0266

562 929-1128
00000088
562 864-8970

707 746-8028
00526319
707 746-0936

951 736- 7600
00267073
951 739-4671

380
EST 2.73



07-244604
07-LA-60-19
07/ 14/ 05

3, 624, 420. 00

3, 759, 955. 00

3, 965, 855. 00

GOLDEN STATE BRI DGE | NC

901 HOWE ROAD
MARTI NEZ CA 94553

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

C C WERS | NC

P O BOX 2948
RANCHO CORDOVA CA 95741

925 372-8000
00851187
FAX 925 372-8001

909 350- 3535
00247770
FAX 909 350-6820

916 635-9370
00331359
FAX 916 635-1527

Bl D245
PACE 2
07/ 18/ 05



07-244604 Bl D245

07-LA-60-19 PAGE 3

07/ 14/ 05 07/ 18/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 HARBER COVPANI ES CONCRETE REMOVAL
SAN BERNARDI NO CA
PENHALL COVPANY GRI NDI NG
ANAHEI M CA
R D CONSTRUCTI ON CONCRETE ( PARTI AL)
CORONA CA
STERNDAHL ENTERPRI SES | NC STRI PI NG

SUN VALLEY CA

TW NI NG LABORATCORI ES CONCRETE TESTI NG
LONG BEACH CA



07-244604
07-LA-60-19
07/ 14/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

07/ 18/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PENHALL COVPANY
ANAHEI M CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

GRI NDI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ESWPPP CONSULTANTS
VWALNUT CREEK CA

HARBER COVPANI ES
SAN BERNARDI NO CA

K R C SAFETY COVPANY | NC
VI SALI A CA

MULTI PLE CONCRETE
OGDEN UT

SUDHAKAR COVPANY
RI ALTO CA

TW NI NG LABORATCORI ES
LONG BEACH CA

STORM WATER POLLUTI ON PREVENTI ON PLAN

REMOVAL PORTLAND CEMENT CONCRETE PAVEMENT

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCOL

GRI NDI NG

STRI PI NG

QUALI TY ASSURANCE AND QUALITY CONTROL TESTI NG



07-244604 Bl D245
07-LA-60-19 PAGE 5
07/ 14/ 05 07/ 18/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 HARBER COVPANI ES CONCRETE REMOVAL
SAN BERNARDI NO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
NI POMO CA
SUDHAKAR COVPANY STRI PI NG AND TRAFFI C CONTROL ( PARTI AL)
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PENHALL COVPANY REMOVE AND GRI ND CONCRETE PAVEMENT
ANAHEI M CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)
NI POMO CA
SUDHAKAR COVPANY | NC TRAFFI C CONTROL, STRI PI NG AND MARKI NG ( PORTI ON)
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 MULT!I PLE CONCRETE GRI NDI NG ( PORTI ON)

CONTI NUED

2231 N RULON WHI TE BLVD
OGDEN UT 84404

STATEW DE SAFETY AND SI GNS
522 LI NDON AVENUE

NI POMO CA 93444

ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)



07-244604
07-LA-60-19
07/ 14/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
07/ 18/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

STERNDAHL ENTERPRI SES
11861 BRANFORD STREET
SUN VALLEY CA 91352

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HARBER COVPANI ES
SAN BERNARDI NO CA

PENHALL COVPANY
ANAHEI M CA

SUDHAKAR COVPANY
RI ALTO CA

TW NI NG LABORATCORI ES
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON ( PORTI ON)

GRI ND CONCRETE ( PORTI ON)

STRI PI NG ( PORTI ON)

TESTI NG ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVERI CAN BARRI CADE | NC
ANAHEI M CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

STERNDAHL ENTERPRI SES | NC
SUN VALLEY CA

CONSTRUCTI ON AREA SI GNS

GRI ND PORTLAND CEMENT CONCRETE PAVEMENT

STRI PI NG AND MARKI NG



07-244604 Bl D245

07-LA-60-19 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
07/ 14/ 05 07/ 18/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2,000. 00 2, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 1, 500. 00 1, 500. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 8, 000. 00 8, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 9, 000. 00 9, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 165, 000. 00 165, 000. 00
6 150722 REMOVE PAVEMENT MARKER EA 15, 500 1.25 19, 375. 00
7 401108 REPLACE CONCRETE PAVEMENT VB 1, 540 820. 00 1, 262, 800. 00
(RAPI D STRENGTH CONCRETE)
8 (S) 034505 GRI ND EXI STI NG AND REPLACEMENT M 209, 000 6.70 1, 400, 300. 00
CONCRETE PAVEMENT
9 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 35 80. 00 2, 800. 00
10 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 16, 300 1.25 20, 375. 00
11 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 42,500 .90 38, 250. 00
(BROKEN 10.98 M- 3.66 M
12 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 11, 700 1.60 18, 720. 00
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 900 4.20 16, 380. 00
14 999990 MOBI LI ZATI ON LS LUWVP SUM 180, 000. 00 180, 000. 00

TOTAL 3, 144, 500. 00



| TEM

RPRRRER
RWNRFROOONOURMWNER

_|
9

07-244604

07-LA-60-19
07/ 14/ 05
SECOND
Bl D AMOUNT
2,500. 00 2500. 00
2,500. 00 2500. 00
3, 000. 00 3000. 00
7, 000. 00 7000. 00
300, 000. 00 300000. 00
1.00 15500. 00
915. 00 1409100. 00
7.00 1463000. 00
100. 00 3500. 00
1.10 17930. 00
.80 34000. 00
1.00 11700. 00
2.50 9750. 00
100, 000. 00 100000. 00
3, 379, 480. 00

SUMMARY

OF REMA
THI RD

Bl D AMOUNT
10, 000. 00 10000
1, 500. 00 1500
6, 000. 00 6000
25, 000. 00 25000
250, 000. 00 250000
.82 12710.
1, 007. 00 1550780
5.70 1191300.
115. 00 4025
1.00 16300.
.60 25500.
1.50 17550.
3.50 13650.
340, 000. 00 340000
3,464, 315. 00

FOURTH

Bl D AMOUNT
2, 000. 00 2000
1, 500. 00 1500
30, 000. 00 30000
12, 000. 00 12000.
250, 000. 00 250000
4.75 73625.
1, 000. 00 1540000
5.75 1201750.
100. 00 3500
1.00 16300.
.72 30600.
.75 8775.
2.15 8385.
335, 000. 00 335000
3,513, 435. 00

Bl D245
PAGE 8
07/ 18/ 05
FI FTH
Bl D AMOUNT
2,700. 00 2700
2, 000. 00 2000
50, 000. 00 50000
8, 000. 00 8000
430, 000. 00 430000
1.79 27745.
975. 00 1501500
6.70 1400300.
110. 00 3850
1.10 17930.
.79 33575.
.82 9594.
2.36 9204.
117, 000. 00 117000.
3,613, 398. 00



07-244604 Bl D245
07-LA-60-19 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
07/ 14/ 05 07/ 18/ 05
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2, 000. 00 2000. 00 2, 000. 00 2000. 00 2, 000. 00 2000. 00

2 2,000. 00 2000. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00

3 5, 000. 00 5000. 00 115, 000. 00 115000. 00 50, 000. 00 50000. 00

4 17, 500. 00 17500. 00 20, 000. 00 20000. 00 50, 000. 00 50000. 00

5 225, 000. 00 225000. 00 320, 000. 00 320000. 00 100, 000. 00 100000. 00

6 2.00 31000. 00 2.20 34100. 00 1.05 16275. 00

7 1, 150. 00 1771000. 00 955. 00 1470700. 00 1,167.00 1797180. 00

8 5.43 1134870. 00 6. 50 1358500. 00 7.00 1463000. 00

9 95. 00 3325. 00 41. 00 1435. 00 85. 00 2975. 00

10 1.25 20375. 00 1.05 17115. 00 1.20 19560. 00

11 1.00 42500. 00 .65 27625. 00 .75 31875. 00

12 2.00 23400. 00 1.55 18135. 00 1.70 19890. 00

13 5.50 21450. 00 3.55 13845. 00 4.00 15600. 00

14 325, 000. 00 325000. 00 360, 000. 00 360000. 00 396, 000. 00 396000. 00

TOT 3,624, 420. 00 3, 759, 955. 00 3, 965, 855. 00




